

Technical Rider

Event: Chamber Series
Taping Date: TBA Ingress:

House Effects & Driverack:

1 unit M32 Compact

Microphones & Mic Stands:

1 lot Condenser Mics
2 units Wireles Mics for Emcee or Host

Audio recording

1 lot Multitrack Recording

Accessories:

1 Main Snake Cable
1 Lot – Mic Cables
1 Lot – Patch Cables
1 Lot – PL to PL Cables

Video

1 set 2 camera setup with recording

Editing

Special Requirements: All staff contracted should have undergone the COVID-19 swab test prior to the start of this project. Please submit the current result a day before the start of the project. The current result should be dated not more than two (2) days before the start of the project.

NOTE: SWAB TEST IS TO BE SHOULDERS BY THE SUPPLIER.